Company, Team and Experience

> **Status: NEGOTIATION DRAFT.** Fields in [square brackets] must be completed by the company before sending. We have deliberately not filled in any statement about clients, years or references that we cannot back with a document.

1. Company profile

Legal name	[Company legal name]
Registered address	[Address]
Year founded	[Year]
Registration and GST details	[CIN / LLP / proprietorship; GSTIN]
Contact	[Name, phone, email]
Website	[URL]

Who we are. [Company legal name] builds Verity, a business operating platform for service and manufacturing organisations. [Company to describe its size and team accurately; no claim about team seniority or staffing is made in this draft.]

2. What exists today and what is built for DSEW

"Exists today" means the capability is present in the platform and has been exercised with fictional data. It does not mean it has been configured or validated for DSEW or accepted on DSEW's host.

Capability	Exists in the platform today	Built or configured for DSEW in Phase 1
Per-company data isolation enforced in the database; role, entity and scope permissions; audit trail	Yes	Role set for DSEW
Authentication through an identity provider, with an on-premises (Keycloak) mode	Yes, tested on company test environments	DSEW configuration
Stock ledger with reversal-only corrections; items, balances, counts	Yes	Used as is
Manufacturing orders from a BOM, route stages, operations, hold, QC checkpoints with evidence, dispatch, reservations	Yes	BOM revisions, measured values, gates
Project jobs with milestones, tasks, timesheets, cost lines, quote revisions	Yes	DSEW templates and formats
Approvals, evidence storage, QR passport for finished units	Yes	DSEW workflows

Capability	Exists in the platform today	Built or configured for DSEW in Phase 1
Install, backup, restore and upgrade scripts and a containerised installation package	Scripts and package exist. A combined database, files and identity restore has **not yet** been rehearsed end to end, and nothing has been tested on DSEW's host	Rehearsal and acceptance on DSEW's host
Revision-controlled BOM, controlled documents, structured test records	No	Built in Phase 1
Everything marked future phase, and Tally Prime integration	No	Not in Phase 1 (Tally excluded)

3. Relevant experience

[The company must replace each cell with a verifiable statement, or write "no previous client deployment". No track record is implied by this draft.]

Area	Our position
Platform design for manufacturing, inventory, project and quality workflows	[Describe projects and years, with references, or state none]
Project-based, one-off manufacturing	[Describe, or state that DSEW would be an early reference customer]
ERP, MES, QMS, DMS	[Describe client engagements, or state none]
Windows Server deployment	[State actual experience. The proposed approach is a Linux VM under Hyper-V, to be proven on DSEW's host]
Barcode-based traceability	Not part of Phase 1
Local AI and document intelligence	Not part of Phase 1
References	[Contacts who agree to be called, or "available after NDA", or none]

4. Proposed team

[The company must name only people who will actually work on Phase 1. No roles are committed by this draft.]

Role	Name	Responsibility	Allocation
Engagement lead	[Name]	Commercials, steering, escalation	[to be set]
Project manager and business analyst	[Name]	Specification, sprint plans, status, UAT coordination	[to be set]
Technical lead	[Name]	Architecture, security, quality of code	[to be set]
Engineers	[Names]	Module development	[to be set]
Quality and deployment	[Name]	Test scripts, installation, backup and restore	[to be set]

Expected duration: Phase 1 about eleven weeks from the effective date.

5. Contacts and escalation

Purpose	Contact
Project contact for DSEW	[Name, email, phone]
Escalation	[Name, email, phone]

No support hours, response targets or emergency number are promised in this proposal. Defects found during the warranty period are reported to the project contact; ongoing support, if wanted, would be agreed separately in writing (Commercial Proposal, section 7). **On-site attendance** is not assumed; see Commercial Proposal, section 7.

6. A demonstration of the working foundation

We can demonstrate the existing platform on fictional manufacturing data at your premises or remotely: a project job with quote revisions and approval, a manufacturing order with route stages and quality checkpoints that block completion, a printable traveller, a dispatch pack and a QR identity for a finished unit. We will be explicit during the demonstration about which parts exist and which are proposed.