Proposal: Verity for D & S Electric Works

Prepared for: D & S Electric Works (DSEW), 109, Industrial Area Extension, Rau, Indore 453331, Madhya Pradesh
Prepared by: PlotArmour, GSTIN 07TQDPS9711L1ZT, +91 87440 69597, team@plotarmour.in, [address]
Date: 20 October 2026
Valid for: 60 days

> **Status: NEGOTIATION DRAFT, pending company approval.** Items in [square brackets] are open company decisions. The company details, terms and ownership clauses are not final until the company approves them in writing.

1. What we are offering

Verity is our own operations platform. We own it. We are offering DSEW a **perpetual licence to use Verity, configured for DSEW, for a one-time fee.** Everything below is part of Verity itself: there is no separate bespoke code base to maintain.

We configured the scope from your enquiry **and from our own understanding of how DSEW works**: an engineered, one-off product only stays trustworthy if you can show that what was approved is what was built, and that nothing left the factory without its checks. So Phase 1 centres on that chain: quotation, revision-controlled BOM, controlled documents, manufacturing, structured test records and dispatch, rather than on a long list of screens.

One-time licence and implementation fee (ex GST)	**₹4,00,000**
GST at 18% (illustrative; IGST is expected because our GSTIN is registered in Delhi and DSEW is in Madhya Pradesh; confirmed at invoicing)	₹72,000
Total including GST	**₹4,72,000**
Licence	Perpetual, for DSEW's own business, one site, up to 15 named users
Annual or per-user licence fee	None. The only recurring charge is the testing-period fee below
Testing period	12 months from go-live, as DSEW requires, at **₹8,500 per month** (ex GST) for the whole period: ₹1,02,000
Delivery	About 11 weeks from the effective date (document 2)

First 12 months, all charges	₹ ex GST	GST 18%	₹ incl. GST
One-time licence and implementation fee	4,00,000	72,000	4,72,000
Testing period: 12 months at 8,500	1,02,000	18,360	1,20,360
Total	**5,02,000**	**90,360**	**5,92,360**

More users, more sites and new modules are quoted separately. No other phase is priced in this document.

2. What the fee includes

1. DSEW workspace, up to 10 roles and permissions, and CSV import of customers, suppliers, items and components.
2. Enquiry to quotation with kept revisions and approval, a DSEW-format quotation print, and conversion to an order and project job (milestones, tasks, timesheets, cost lines, quoted versus actual).
3. Revision-controlled bill of materials (single level): draft, review, release; a released revision cannot be edited; each manufacturing order records its exact revision.
4. Controlled documents: one agreed numbering convention, revisions, states, register, permissions, audit history.
5. Manufacturing order from a released BOM, route and operations, hold and resume, and a printable traveller in one DSEW format with the finished unit's QR identity.
6. Structured test records for up to 3 product families: readings with value, unit and tolerance, automatic pass or fail, tester and reviewer, one printable report format, and a basic instrument register with calibration due dates.
7. Quality gates: a failed or missing required check blocks completion and dispatch; an authorised override needs a reason and is audited.
8. Dispatch record, packing list and delivery challan (one format each), with partial shipments.
9. Four read-only dashboard views: quotations, jobs, production and quality.
10. A documented export of DSEW's data: records as CSV and files in their original form, with an index.
11. Installation on one DSEW Linux VM, backup and restore, 1 day administrator training and 2 days user training, administrator and user guides.
12. Testing, acceptance, and the 12-month testing period in section 5.

3. Your enquiry, module by module

Enquiry module	In this licence
A CRM	Enquiry register and customer master. Contacts, tender tracker, meetings: later
B Projects	Included (job, milestones, tasks, timesheets, cost lines)
C Quotation and sales	Included: revisions, approval, order and job. PO comparison, alternative offers: later
D Engineering and BOM	Revision-controlled single-level BOM. Multi-level BOM, ECR/ECO: later
E Documents	Controlled documents. Transmittals: later
F Manufacturing	Orders, routes, operations. Machine allocation, subcontracting: later
G Travellers	One traveller format and QR identity. Hold and witness points, lot details: later
H Quality	Gates and override. QAP/ITP, NCR/CAPA, audits: later
I Barcode and traceability	Later
J Procurement, K Inventory	Existing stock behaviour as is. Extensions: later

Enquiry module	In this licence
L MRP	Later
M Testing and equipment	Test records and basic instrument register. Maintenance, FAT packs: later
N Finance and Tally Prime	**Excluded** (section 4). Job cost visibility is under B
O HR and payroll	Later
P Dispatch	Dispatch pack and gates. E-way bill: later
Q Contracts and risk	Later
R Dashboards	Four views. Role dashboards and exports: later
S Notifications	Existing approvals. Escalations, e-mail, WhatsApp: later
AI, Hindi	Later

"Later" means not in this fee and quoted separately, after DSEW has tested the first release and told us what matters.

4. Tally Prime: excluded

Your enquiry (section N) asks for Tally Prime integration. **This proposal excludes it.** We do not price it, specify a method, or claim to meet that requirement. Tally Prime stays your accounting system, unchanged; Verity does not read or write Tally. **DSEW must accept this exclusion in writing before the order.** If you want the integration, we would review your TallyPrime setup and quote it separately.

5. The 12-month testing period

DSEW will test Verity in its real workflows for **12 months from go-live**. For that whole period we charge **₹8,500 per month** (₹1,02,000 ex GST for 12 months; ₹10,030 per month including 18% GST), invoiced [monthly in advance, company to confirm] . It starts at go-live and ends after 12 months. [Company to confirm what the monthly fee covers; the list below is the proposed cover.]

- **Covered by the monthly fee:** correcting reproducible defects where the system does not meet the agreed specification (including those found in UAT), keeping the DSEW installation running on Verity's tested releases, help with backup and restore, and recording DSEW's testing feedback.
- **Quoted separately:** new features, changes to approved requirements, new product families, reports, formats, integrations, users or sites. DSEW's feedback is used to prioritise them; each is recorded, quoted and approved by you in writing before any work.
- **Not included:** support after the 12 months. No annual contract is included in this offer; support after the testing period would be agreed separately in writing.
- **Travel:** the fee assumes remote work apart from the site survey visit. [On-site days: company to decide whether included or charged at cost.]

6. Payment (proposed)

Each invoice carries GST at the rate then applicable. Payment terms: [15 days] from invoice.

Milestone	Share	₹ ex GST	GST 18%	₹ incl. GST
1. Start: signed order, written acceptance of the Tally exclusion, product owner named	30%	1,20,000	21,600	1,41,600
2. Mid-point: sprint 3 demonstration accepted, or deemed accepted after 5 working days	40%	1,60,000	28,800	1,88,800
3. Completion: UAT signed off and go-live gates passed (document 2). Payable anyway if DSEW-side delays hold the gates up for more than [15 working days] after UAT passes	30%	1,20,000	21,600	1,41,600
Total	**100%**	**4,00,000**	**72,000**	**4,72,000**

7. Ownership and licence in short

Verity, including everything configured or developed for DSEW, is owned by PlotArmour and is licensed, not sold. DSEW owns its business data and can export it. **Source code is not delivered.** Full terms are in document 3; several clauses are still to be settled with counsel.

8. What we have and have not verified

Verity's foundations (data isolation, permissions, audit, stock, manufacturing orders, QC checkpoints, project jobs, approvals, QR identity) exist and have been run on our test environments with fictional data. The BOM revision, controlled document and structured test capabilities are completed during Phase 1. We have **not** yet tested on DSEW's host or on Windows Server 2019, run a real-phone HTTPS upload, rehearsed the combined database, files and identity restore, or run the outage tests. These are go-live gates (document 2); **production use is blocked until they pass.**