


verity

A real platform, with a foundation already built.

Who we are, what Verity already is, and what is built for DSEW in this project.

PREPARED FOR

D & S Electric Works
109, Industrial Area Extension, Rau, Indore 453331

PREPARED BY

PlotArmour
team@plotarmour.in · +91 87440 69597

DATE

23 October 2026

DOCUMENT

4 of 5 · Company and platform

CONFIDENTIAL DRAFT FOR FINAL REVIEW

Who builds it, and what it stands on.

This document states only facts the company has supplied: the company, the platform and what exists in it today, the team, and how we handle DSEW's confidential material.

01 Company

Name	PlotArmour
Registered address	31/44 St 3, Block 17, Vishwas Nagar, Delhi, India – 110032
GSTIN	07TQDPS9711L1ZT
Phone	+91 87440 69597
Email	team@plotarmour.in

PlotArmour owns and develops **Verity**, an operations platform for service and manufacturing organisations. Verity is the platform proposed for DSEW.

02 Why Verity suits DSEW, and how much is customised

Verity is a modular platform: the same foundation (data isolation per company, role-based permissions, audit trail, stock ledger, approvals, manufacturing orders, project jobs) carries every module, so new departments, product families and users are added without redeveloping it. DSEW's needs here are engineered, one-off products traced from approved drawing to tested unit, which is what the project configures and extends.

CAPABILITY	EXISTS IN VERITY TODAY	BUILT OR CONFIGURED FOR DSEW IN THIS PROJECT
Per-company data isolation, role and permission model, audit trail	YES	DSEW role set
Sign-in through an identity provider, with an on-premises mode	YES tested on our test environments	DSEW configuration
Stock ledger with reversal-only corrections; items, balances, counts	YES	Used as is
Manufacturing orders from a BOM, route stages, operations, hold and resume, quality checkpoints with evidence, dispatch, reservations	YES	BOM revisions, measured values, quality gates

CAPABILITY	EXISTS IN VERITY TODAY	BUILT OR CONFIGURED FOR DSEW IN THIS PROJECT
Project jobs with milestones, tasks, timesheets, cost lines, quote revisions and approval	YES	DSEW templates and print formats
Approvals, evidence storage, QR identity for finished units	YES	DSEW workflows
Install, backup, restore and upgrade scripts, containerised package	SCRIPTS AND PACKAGE EXIST a combined database, files and identity restore has not yet been rehearsed end to end, and nothing has been tested on DSEW's host	Pre-deployment compatibility check, then rehearsal and acceptance on DSEW's host
Revision-controlled BOM, controlled documents, structured test records	BUILT IN THE PROJECT	Built in both options
Procurement and inventory depth, planning and MRP, traceability, full quality system, finance, HR and payroll, dispatch, contracts, dashboards, documented AI use cases	PARTLY stock, purchasing, approvals; not at DSEW depth	Option 2 (Complete ERP); the MVP has the basic procurement, inventory and quality layers only

03 Experience

PlotArmour has completed **10+ past projects, with values from ₹1 lakh to ₹20 lakh**. The platform's manufacturing, quality and document foundations are our own product (section 2). Further detail on past work can be discussed under the confidentiality agreement in section 6. We do not claim, in this document, previous deployments specific to ERP, MES, QMS or document-management systems, electrical or project-based manufacturing, Windows Server hosting, barcode-based traceability, or local AI and document intelligence.

04 Leadership, teams, duration and support

NAME	ROLE	BASED IN
Divyom Sharma	Co-Founder & CEO	Delhi
Nakshatra Aggarwal	Co-Founder & CEO	Edinburgh, UK
Shubhankar Rakshit	CFO	Delhi

TEAM	MEMBERS
Product Management	Himanshu, Arav and Akshat
Sales & Outreach	Radhika, Kulsoom and Mannat

NAME	ROLE	BASED IN	TEAM	MEMBERS
Ayushmaan Gaur	COO	Chennai	Marketing	Alvina (Head)

The people and allocation for this project's delivery (project management, technical lead, development, testing and deployment) are confirmed in writing at kickoff.

Estimated duration: about 6 to 8 weeks for the MVP and about 8 to 12 weeks for the Complete ERP, from kickoff (document 2), then the testing period (monthly, for as long as DSEW chooses). These are estimates subject to timely DSEW inputs, testing and agreed acceptance criteria.

Support and escalation: during the testing period, contact team@plotarmour.in or +91 87440 69597. The service terms (hours, included time and response targets) are in document 1, section 7. **Escalation contact:** Shubhankar Rakshit, CFO.

05 Demonstration

We can demonstrate the existing platform on fictional manufacturing data at your premises or remotely: a project job with quote revisions and approval, a manufacturing order with route stages and quality checkpoints that block completion, a printable traveller, a dispatch pack and a QR identity for a finished unit. We will say clearly which parts exist today and which are built in the project.

06 Confidentiality

We will sign a mutual confidentiality agreement before DSEW shares sensitive documents, and we treat DSEW's requirements and technical information as confidential. DSEW's data is processed on DSEW's own server; any support access is audited and time-limited. At the end of the engagement we delete or return DSEW material we hold.