Integrated Operations Platform

Technical and Commercial Proposal

Prepared for

D & S Electric Works

109, Industrial Area Extension, Rau, Indore 453331, Madhya Pradesh

Prepared by

PlotArmour

GSTIN 07TQDPS9711L1ZT

+91 87440 69597

Date 20 October 2026 **Validity** 60 days

Status: NEGOTIATION DRAFT, pending company approval. Not for sending until commercial scope, IP terms and company details are confirmed.

Confidential. Prepared for DSEW only.

Contents

1. Proposal: Verity for DSEW page 3

2. Delivery, Deployment and What We Need page 9

3. Licence and Ownership page 13

4. Company, Platform and Experience page 15

Page numbers refer to the combined package. Each individual PDF is numbered from 1.

Proposal: Verity for D & S Electric Works

Prepared for: D & S Electric Works (DSEW), 109, Industrial Area Extension, Rau, Indore 453331, Madhya Pradesh
Prepared by: PlotArmour, GSTIN 07TQDPS9711L1ZT, +91 87440 69597, team@plotarmour.in, [address]
Date: 20 October 2026
Valid for: 60 days

> **Status: NEGOTIATION DRAFT, pending company approval.** Items in [square brackets] are open company decisions. The company details, terms and ownership clauses are not final until the company approves them in writing.

1. What we are offering

Verity is our own operations platform. We own it. We are offering DSEW a **perpetual licence to use Verity, configured for DSEW, for a one-time fee.** Everything below is part of Verity itself: no third-party software to buy, and no separate bespoke code base to maintain.

We configured the scope from your enquiry **and from our own understanding of how DSEW works**: an engineered, one-off product only stays trustworthy if you can show that what was approved is what was built, and that nothing left the factory without its checks. So Phase 1 centres on that chain: quotation, revision-controlled BOM, controlled documents, manufacturing, structured test records and dispatch, rather than on a long list of screens.

One-time licence and implementation fee (ex GST)	**₹4,00,000**
GST at 18% (illustrative; IGST is expected because our GSTIN is registered in Delhi and DSEW is in Madhya Pradesh; confirmed at invoicing)	₹72,000
Total including GST	**₹4,72,000**
Licence	Perpetual, for DSEW's own business, one site, up to 15 named users
Annual or per-user licence fee	None. The only recurring charge is the 12-month bundled fee below
12-month bundled fee	12 months from go-live, as DSEW requires, at **₹8,500 per month** (ex GST): ₹1,02,000. It bundles the defect warranty, testing and UAT assistance, and routine maintenance. No separate warranty or maintenance charge applies in those 12 months
Delivery	About 11 weeks from the effective date (document 2)

First 12 months, all charges	₹ ex GST	GST 18%	₹ incl. GST
One-time licence and implementation fee	4,00,000	72,000	4,72,000
12-month bundled fee: 12 months at 8,500	1,02,000	18,360	1,20,360
Contract value for the first 12 months	**5,02,000**	**90,360**	**5,92,360**

More users, more sites and new modules are quoted separately. No other phase is priced in this document.

2. What the fee includes

1. DSEW workspace, up to 10 roles and permissions, and CSV import of customers, suppliers, items and components.
2. Enquiry to quotation with kept revisions and approval, a DSEW-format quotation print, and conversion to an order and project job (milestones, tasks, timesheets, cost lines, quoted versus actual).
3. Revision-controlled bill of materials (single level): draft, review, release; a released revision cannot be edited; each manufacturing order records its exact revision.
4. Controlled documents: one agreed numbering convention, revisions, states, register, permissions, audit history.
5. Manufacturing order from a released BOM, route and operations, hold and resume, and a printable traveller in one DSEW format with the finished unit's QR identity.
6. Structured test records for up to 3 product families: readings with value, unit and tolerance, automatic pass or fail, tester and reviewer, one printable report format, and a basic instrument register with calibration due dates.
7. Quality gates: a failed or missing required check blocks completion and dispatch; an authorised override needs a reason and is audited.
8. Dispatch record, packing list and delivery challan (one format each), with partial shipments.
9. Four read-only dashboard views: quotations, jobs, production and quality.
10. A documented export of DSEW's data: records as CSV and files in their original form, with an index.
11. Installation on one DSEW Linux VM, backup and restore, 1 day administrator training and 2 days user training, administrator and user guides.
12. Testing, acceptance, and the 12-month period in section 4.

3. Your enquiry, module by module

Enquiry module	In this licence
A CRM	Enquiry register and customer master. Contacts, tender tracker, meetings: later
B Projects	Included (job, milestones, tasks, timesheets, cost lines)
C Quotation and sales	Included: revisions, approval, order and job. PO comparison, alternative offers: later
D Engineering and BOM	Revision-controlled single-level BOM. Multi-level BOM, ECR/ECO: later
E Documents	Controlled documents. Transmittals: later
F Manufacturing	Orders, routes, operations. Machine allocation, subcontracting: later
G Travellers	One traveller format and QR identity. Hold and witness points, lot details: later
H Quality	Gates and override. QAP/ITP, NCR/CAPA, audits: later
I Barcode and traceability	Later

Enquiry module	In this licence
J Procurement, K Inventory	Existing stock behaviour as is. Extensions: later
L MRP	Later
M Testing and equipment	Test records and basic instrument register. Maintenance, FAT packs: later
N Finance and accounting	Later, built inside Verity with no third-party software. Job-cost visibility is under B
O HR and payroll	Later: employees, attendance, leave, timesheets, payroll. Attendance-device integration only after the device is verified
P Dispatch	Dispatch pack and gates. E-way bill: later
Q Contracts and risk	Later
R Dashboards	Four views. Role dashboards and exports: later
S Notifications	Existing approvals. Escalations, e-mail, WhatsApp: later
AI (section 6), Hindi	Later

"Later" means not in this fee and quoted separately, after DSEW has tested the first release and told us what matters.

4. The 12-month period: warranty, testing support and maintenance

DSEW will test Verity in its real workflows for **12 months from go-live**. For that whole period we charge one bundled fee of **₹8,500 per month** (₹1,02,000 ex GST for 12 months; ₹10,030 per month including 18% GST), invoiced [monthly in advance, company to confirm]. It starts at go-live and ends after 12 months.

The bundled fee replaces a separate warranty, a separate testing-support charge and a separate maintenance contract. None of them is charged on top during the 12 months. It covers exactly three things:

1. **Defect warranty.** Correcting any reproducible defect where Verity does not meet the signed Phase 1 requirements, whether found in UAT or at any time in the 12 months. A defect caused by DSEW's own changes, hardware, network or third-party software is not a Verity defect.
2. **Testing and UAT assistance.** Helping DSEW run the agreed UAT scripts and test real jobs, reproducing and triaging each reported issue, recording DSEW's feedback, and reviewing reported issues and feedback with DSEW at an interval agreed at the start.
3. **Routine maintenance.** Keeping the DSEW installation on Verity's tested releases (stability and security updates), helping run and check backups and restores, and administrator guidance by email (team@plotarmour.in) and phone (+91 87440 69597). No response-time commitment is made.

Not covered. Each is quoted separately and needs DSEW's written approval before any work: new features; changes to agreed workflows or to a requirement DSEW has already accepted; additional integrations; new product families, reports, formats, users or sites; data cleansing or migration beyond the agreed imports; hardware or network faults; and on-site work. DSEW's testing feedback is used to prioritise and quote these.

After the 12 months, no warranty, testing support or maintenance is included. Any support afterwards needs a separately agreed renewal in writing. No annual contract is part of this offer.

Travel: the fee assumes remote work apart from the site survey visit. [On-site days: company to decide whether included or charged at cost.]

5. The options you asked for, and the roadmap

Your option	Our response
Option 1: minimum viable product	**This proposal** (sections 1 and 2): CRM basics, projects, quotations, document numbering and management, manufacturing jobs, travellers and quality gates, plus revision-controlled BOM and structured test records. Fixed price and schedule
Option 2: complete integrated ERP	Not priced here. The "later" items in section 3 are the route to it, quoted after DSEW has tested Phase 1
Option 3: phased implementation	Phase 1 is priced and scheduled. Each later phase gets its own fixed price and schedule when quoted

Later phases, in dependency order (no prices yet; each is quoted separately with its own schedule):

Order	Content	Why this order
2	Multi-level BOM, ECR/ECO, document transmittals, CRM contacts and tender tracking	Builds directly on released BOMs and controlled documents
3	Procurement, inventory extensions, barcode/QR scanning, lot, heat and serial traceability	Traceability needs receipts and stock movements
4	Full quality system: QAP/ITP, incoming inspection, NCR/CAPA, FAT packs, audits	Needs structured tests and traceability
5	MRP and production planning	Needs BOMs, stock and lead times
6	Finance and accounting, contracts and risk, HR and payroll, role dashboards and exports	Needs jobs, stock and invoicing data to exist
7	AI, Hindi, e-way bill, WhatsApp and e-mail automation	Optional layers on top of working data

6. Artificial intelligence (not in Phase 1)

You asked us to propose practical AI. It is later work, never an approver, and always inside each user's permissions. It would not approve quotations, release documents, alter records or authorise quality releases, and no essential workflow would depend on it. This table is a feasibility view, not a delivered feature; we would prove each in a small pilot before pricing it.

AI capability you listed	Local on DSEW's server	External service
Natural-language search across authorised documents and records, including past quotations, POs, BOMs and jobs	Feasible with open models and search	Not needed
Retrieval from specifications, QAPs, travellers and project history	Feasible	Not needed
Document classification and metadata extraction	Feasible, accuracy to be tested	Optional for hard cases

AI capability you listed	Local on DSEW's server	External service
Missing-document and incomplete-record detection	Feasible (mostly rules)	Not needed
Natural-language questions over operational data	Feasible, read-only	Optional
Drafting quotations, estimates, work instructions, inspection plans and reports from approved templates	Feasible with smaller models; quality limited	Optional for better quality; usage charges
Management summaries	Feasible	Optional

Local models need suitable hardware (a GPU workstation is the usual choice) and carry no usage charges. External services are optional, charged by their providers, and off unless DSEW enables them.

7. Commercial headings you asked for

#	Heading	Position
1	Requirement analysis and system design	Included: week 1 specification
2	UI/UX design and prototyping	Included for the printed formats and key screens: mock-ups approved in week 1
3	Development charges by module	One fixed fee for the Phase 1 list in section 2; not itemised per module. Later modules quoted separately
4	Third-party software and licences	None
5	AI model and API costs	Not included; priced only if AI is added
7	Data migration and initial configuration	CSV import of agreed masters included; cleansing and historical migration excluded
8	Testing and deployment	Included
9	Training and documentation	Included (1 + 2 days, guides, runbooks)
10	Server, infrastructure and cybersecurity	DSEW's own costs, estimated in document 2; security measures in document 2; independent penetration testing excluded
11	Annual maintenance contract	None. The first 12 months are covered by the bundled fee; any later support is a renewal agreed in writing
12	Warranty and post-deployment support	The bundled fee in section 4
13	Change-request rates	Each request is quoted separately and approved in writing; no rate card is published
14	Recurring per-user, per-module or subscription fees	None, apart from the ₹8,500 a month for the first 12 months
15	Taxes	GST at 18% on all fees (see section 1)

Cost over three to five years. What is fixed today: ₹5,02,000 ex GST in the first 12 months. Not yet priced: support after 12 months, later phases, AI. DSEW's own infrastructure is estimated in document 2. No third-party licence fees apply.

8. Payment (proposed)

Each invoice carries GST at the rate then applicable. Payment terms: [15 days] from invoice.

Milestone	Share	₹ ex GST	GST 18%	₹ incl. GST
1. Start: signed order and product owner named	30%	1,20,000	21,600	1,41,600
2. Mid-point: sprint 3 demonstration accepted, or deemed accepted after 5 working days	40%	1,60,000	28,800	1,88,800
3. Completion: UAT signed off and go-live gates passed (document 2). Payable anyway if DSEW-side delays hold the gates up for more than [15 working days] after UAT passes	30%	1,20,000	21,600	1,41,600
Total	**100%**	**4,00,000**	**72,000**	**4,72,000**

The 12-month bundled fee is invoiced separately from go-live.

9. Ownership and licence in short

Verity, including everything configured or developed for DSEW, is owned by PlotArmour and is licensed, not sold. DSEW owns its business data and can export it. **Source code is not delivered.** Full terms are in document 3; several clauses are still to be settled with counsel.

10. What we have and have not verified

Verity's foundations (data isolation, permissions, audit, stock, manufacturing orders, QC checkpoints, project jobs, approvals, QR identity) exist and have been run on our test environments with fictional data. The BOM revision, controlled document and structured test capabilities are completed during Phase 1. We have **not** yet tested on DSEW's host or on Windows Server 2019, run a real-phone HTTPS upload, rehearsed the combined database, files and identity restore, or run the outage tests. These are go-live gates (document 2); **production use is blocked until they pass.**

Delivery, Deployment and What We Need

D & S Electric Works. How Phase 1 is delivered, how it runs on your premises, and what we need from you.

> **Status: NEGOTIATION DRAFT, pending company approval.**

1. Timeline: about 11 weeks

The **effective date** is the latest of: signed order; product owner named; week-1 inputs delivered (sample documents, server survey answers, access). Each day DSEW is late with samples, decisions, approvals, host access or UAT moves the schedule by the same number of days.

When	What you can try
Week 1	Workshops, sample documents, server survey. Output: signed specification, numbering convention, test templates for up to 3 product families, mock-ups of the printed formats and key screens for approval
Sprint 1 (weeks 2-3)	Workspace, roles, CSV import. **First install on the DSEW VM, HTTPS access, real-phone upload test**
Sprint 2 (weeks 4-5)	Enquiry, quotation with revisions, order and project job
Sprint 3 (weeks 6-7)	Controlled documents, revision-controlled BOM. **First backup and restore rehearsal.** Mid-point milestone
Sprint 4 (weeks 8-9)	Manufacturing order, traveller, test records, instrument register, quality gates and override
Sprint 5 (weeks 10-11)	Dispatch pack, four dashboards, data export, training, **final restore test and UAT**
After go-live	12-month period in DSEW's real workflows (document 1, section 4)

2. How we work

- **Specification and design:** week 1 produces a signed specification (workflows, roles, numbering, test templates, formats), an architecture and data overview, and approved mock-ups. Internal database design documents are not handed over (document 3).
- **Two-week sprints,** each with agreed scope and acceptance criteria written in advance, ending in a demonstration of working software on a company-hosted test environment that DSEW can use.
- **Acceptance:** DSEW has **5 working days** after each demonstration to accept it or report reproducible failures against the agreed criteria; a failure is corrected and shown again; no report means accepted.
- **Issue tracking:** a shared issue list visible to DSEW from day one, with severity, owner and status. Critical (wrong data, security issue, or work blocked with no workaround) and High (major function impaired) issues block go-live.
- **UAT:** up to 5 working days in sprint 5, using scripts agreed in advance: enquiry to quotation to order; BOM release; failed test blocking dispatch; dispatch released after approval; data export; backup and restore. Each scenario is signed off with date, tester and result.

- **Definition of done:** server-side authorisation, tenant-isolation test, audit entry, validation and error states, automated tests, documentation note, demonstrated in the sprint review.
- **Dependencies between modules:** numbering and approval precede BOM release; a released BOM precedes manufacturing orders and travellers; test templates precede dispatch gating. Sprint 5 is the heaviest, so the install and restore rehearsal are done early.

3. Environments

- **Company-hosted test environment:** sprint demonstrations and early hands-on use.
- **One DSEW Linux VM:** installed in sprint 1, used for UAT, and used as production only after the gates pass. A second production VM is not included. If the surveyed host cannot support this, a different arrangement is quoted separately.

4. Go-live gates (none completed yet)

1. Server survey complete and the DSEW host confirmed suitable.
2. Installation and HTTPS access work on the DSEW host, including a real-phone upload.
3. **Combined backup and restore** of database, files and identity configuration onto a clean environment passes.
4. Identity-provider and object-store outage behaviour tested: existing sessions keep working, new sign-ins or uploads fail clearly, quality gates stay enforced.
5. UAT scripts pass.
6. The data export reconciles with the system.

The go-live date depends on these gates and is not promised until they pass.

5. Running on Windows Server 2019

Verity runs on Linux. We do **not** propose running it natively on Windows Server 2019, and we do not recommend Docker Desktop or WSL for production there. The plan is one Ubuntu Server VM under the Hyper-V role on your server, or a small dedicated host. **This has not been tested on your server.** Licensing of the Windows host is for your Microsoft partner.

6. Your 15 questions

#	Question	Answer
1	Architecture and stack	One web application (TypeScript, Next.js, React), PostgreSQL 16 database, Keycloak sign-in, S3-compatible file storage, Docker. All open source, no licence fee
2	Direct on Windows Server 2019?	No: Linux VM under Hyper-V or a small separate host
3	Hardware	For 15 users: 4 vCPU, 16 GB RAM, 500 GB mirrored SSD, separate backup target, UPS. Confirmed after survey
4	Database licence	PostgreSQL, no fee
5	Browsers and devices	Current Chrome, Edge, Firefox; Android and iOS phones and tablets for the shop floor

#	Question	Answer
6	Network, remote access	LAN; remote only through your VPN
7	Backup and recovery	Scripts exist; combined restore is a go-live gate. Recovery time and data-loss window agreed with you
8	Security, authentication, audit	TLS, role-based permissions, per-company data isolation in the database, audit trail the application cannot change or delete, MFA available in Keycloak and enabled if you ask
9	Encryption, secure remote access	TLS in transit; encrypted backups and disk encryption recommended, confirmed at acceptance; VPN for remote use
10	Performance and document growth	Designed for 15 named users; load test is part of acceptance; documents on a separate volume sized with you
11	Offline	In-LAN use needs no internet after install; installs and upgrades need controlled internet or offline media
12	Integration, API	Permissioned REST API. Phase 1 needs no external integration
13	Source code, repository, version control	Not delivered: Verity is proprietary (document 3)
14	Test, staging, production	Section 3
15	Upgrades, maintenance, long-term support	Versioned releases with tested upgrade and rollback; covered during the 12-month period; support after it is a separately agreed renewal

Modular expansion: new departments, workflows, product families and users are added by configuration or by adding modules to Verity, without redeveloping what is already there.

7. User interface

A responsive interface for office PCs and shop-floor phones and tablets; searchable, sortable, filterable lists; direct links between related records (a project links to its customer, quotation, order, BOM, job, traveller, tests and documents); changes to approved records follow the revision or amendment path; role-based permissions; printable branded documents. English in this scope; Hindi is later work.

8. What is handed over

Working, tested application; the Phase 1 modules; deployment and configuration instructions; backup and recovery procedures; administrator and user guides; document templates and workflow configuration register; API notes for what Phase 1 uses; test reports and UAT sign-off records; training; administrator credentials through a signed handover checklist; and the 12-month terms in document 1. Source code and internal design documents are not part of it.

9. Assumptions and exclusions

Assumed: up to 15 named users, one site, English only; DSEW supplies samples, decisions and a numbering convention; DSEW provides the host, TLS certificates, internal DNS, VPN access, backup storage and a network contact.

Excluded: everything marked "later" in document 1; historical transaction migration; hardware and networking; GST on fees; support after the 12-month period; a second VM; independent penetration testing; DSEW staff time.

DSEW's own costs (planning estimates, not quotations): backup target and UPS ₹0.8 to 1.2 lakh; a new server only if the existing one cannot run the VM, ₹3.5 to 4.5 lakh; platform software licences: none beyond this proposal.

10. What we need from you

1. A named product owner (about 3 to 4 hours a week) and leads for quality, engineering and stores.
2. A walk-through of one recent job from enquiry to dispatch, and your numbering convention.
3. Who drafts, reviews, approves and releases drawings, BOMs and test records; is self-approval ever allowed?
4. Samples: drawing, released BOM, quotation, traveller, test report or certificate, packing list, delivery challan.
5. The tests per product family (up to 3) and acceptance limits; how instruments and calibration are tracked.
6. Server make, OS build, CPU, RAM, free storage, Hyper-V status, network and VPN set-up, backup destination, IT owner, recovery time and data-loss window you accept, outbound-network policy, UPS.
7. Agreement to the licence terms in document 3 before the order.

Licence and Ownership

D & S Electric Works. Position on section 5 of your enquiry.

> **Status: NEGOTIATION DRAFT. Not approved.** The principle in section 1 is the company's position. The clauses in section 3 are not settled and need the company's decision and counsel's review. Nothing here is a contract until signed.

1. The position

- **Verity is our proprietary software and we own it.** That includes everything configured or developed for DSEW. Customisation for DSEW becomes part of Verity.
- **DSEW receives a perpetual, non-exclusive, non-transferable licence** to use Verity for its own business, at one site, for up to 15 named users, for the one-time fee. No annual or per-user licence fee applies to that scope.
- **DSEW owns its business data**, including everything it enters or uploads, and can take a documented export (records as CSV, files in original form with an index) at handover and once more on request during the 12-month testing period.
- **Source code is not delivered.** Your enquiry asked for it; we are telling you plainly that this offer does not include it.
- We do not use DSEW's confidential drawings, prices, specifications or quality formats for anyone else, under a mutual NDA.
- Platform components we use are open source (for example PostgreSQL, Keycloak, Next.js) under their own licences, listed in a licence inventory at handover.

2. Your nine questions

#	Question	Answer
1	Complete source code delivered?	No. Verity is proprietary
2	Does DSEW own the custom code and IP?	No. We own Verity and the configuration. DSEW owns its data
3	Can DSEW or another developer modify the code?	Not the code. DSEW can configure what the product allows, and request changes from us
4	Can it run without dependence on you?	It runs on DSEW's server day to day. Updates and changes to the product come from us. Runbooks for install, backup, restore and upgrade are provided
5	Proprietary frameworks, paid components, recurring licences?	Verity is licensed as above. No paid third-party components or recurring licence fees in Phase 1
6	Schema, API docs, deployment scripts, technical documents?	Deployment runbooks, administrator and user guides and API notes for what Phase 1 uses. Source code and internal design documents are not included
7	Repository access from the beginning?	No

#	Question	Answer
8	Credentials, deployment instructions, backup procedures?	Yes, through a signed handover checklist, with credentials rotated at handover
9	Use limited to DSEW; no resale?	Yes. DSEW may not resell, sublicense or share Verity. We will not resell or disclose DSEW's confidential material

3. Open points for the company and counsel

None of these is decided. No fee is included for any of them.

#	Open point
1	What DSEW can rely on if the company stops supporting Verity (continuity or escrow arrangement, if any)
2	Licence term wording, termination, and what happens to DSEW's right to use on termination
3	Whether the licence may extend to affiliates, additional sites or more users, and on what terms
4	Liability, warranty and indemnity clauses
5	Governing law and dispute resolution

This document is not ready for signature. DSEW's enquiry placed weight on source-code ownership and independence; the company's position above differs from that request, and DSEW should expect to negotiate it.

Company, Platform and Experience

D & S Electric Works. Who we are, what Verity already is, and what is built for DSEW.

> **Status: NEGOTIATION DRAFT.** Fields in [square brackets] must be completed by the company. We have not filled in any claim about clients, years or references that we cannot back with a document.

1. Company

Name	PlotArmour
GSTIN	07TQDPS9711L1ZT
Phone	+91 87440 69597
Email	team@plotarmour.in
Registered address, year founded, legal form, website	[to be completed]

PlotArmour owns and develops **Verity**, an operations platform for service and manufacturing organisations. Verity is the platform proposed for DSEW. [Company to add a short, accurate description of its size and team. No claim is made in this draft.]

2. Why Verity suits DSEW, and how much is customised

Verity is a modular platform: the same foundation (data isolation per company, role-based permissions, audit trail, stock ledger, approvals, manufacturing orders, project jobs) carries every module, so new departments, product families and users are added without redeveloping it. DSEW's needs here are engineered, one-off products traced from approved drawing to tested unit, which is what Phase 1 configures and extends.

Capability	Exists in Verity today	Built or configured for DSEW in Phase 1
Per-company data isolation, role and permission model, audit trail	Yes	DSEW role set
Sign-in through an identity provider, with an on-premises mode	Yes, tested on our test environments	DSEW configuration
Stock ledger with reversal-only corrections; items, balances, counts	Yes	Used as is
Manufacturing orders from a BOM, route stages, operations, hold and resume, quality checkpoints with evidence, dispatch, reservations	Yes	BOM revisions, measured values, quality gates
Project jobs with milestones, tasks, timesheets, cost lines, quote revisions and approval	Yes	DSEW templates and print formats

Capability	Exists in Verity today	Built or configured for DSEW in Phase 1
Approvals, evidence storage, QR identity for finished units	Yes	DSEW workflows
Install, backup, restore and upgrade scripts, containerised package	Scripts and package exist. A combined database, files and identity restore has **not yet** been rehearsed end to end, and nothing has been tested on DSEW's host	Rehearsal and acceptance on DSEW's host
Revision-controlled BOM, controlled documents, structured test records	No	Built in Phase 1
Everything marked "later" in document 1	Partly (stock, purchasing, approvals), not at DSEW depth	Not in Phase 1

3. Experience

[The company must replace each cell with a verifiable statement, or write "no previous client deployment". No track record is implied by this draft.]

Area you asked about	Our position
ERP, MES, QMS, DMS or manufacturing management systems	The platform's manufacturing, quality and document foundations are our own product. [Client engagements: to be added, or state none]
Engineering, electrical or project-based manufacturing	[Describe, or state that DSEW would be an early reference customer]
Windows Server deployment	[State actual experience. The proposed approach is a Linux VM under Hyper-V, to be proven on DSEW's host]
Barcode-based traceability	Not part of Phase 1
Local AI and document intelligence	Not part of Phase 1
Completed projects and references	[Contacts who agree to be called, or "available after NDA", or none]

4. Team, duration and support

[The company must name only people who will actually work on Phase 1. No allocation is committed by this draft.]

Role	Name	Allocation
Project manager and business analyst	[Name]	[to be set]
Technical lead	[Name]	[to be set]
Developers	[Names]	[to be set]
Testing	[Name]	[to be set]
Deployment	[Name]	[to be set]

Duration: about 11 weeks for Phase 1 from the effective date (document 2), then the 12-month period.

Support and escalation: during the 12-month period, contact team@plotarmour.in or +91 87440 69597. No response-time commitment or emergency number is promised in this proposal. [Named escalation contact: to be completed.]

5. Demonstration

We can demonstrate the existing platform on fictional manufacturing data at your premises or remotely: a project job with quote revisions and approval, a manufacturing order with route stages and quality checkpoints that block completion, a printable traveller, a dispatch pack and a QR identity for a finished unit. We will say clearly which parts exist today and which are built in Phase 1.

6. Confidentiality

We will sign a mutual confidentiality agreement before DSEW shares sensitive documents, and we treat DSEW's requirements and technical information as confidential. DSEW's data is processed on DSEW's own server; any support access is audited and time-limited. At the end of the engagement we delete or return DSEW material we hold.