Company, Platform and Experience

D & S Electric Works. Who we are, what Verity already is, and what is built for DSEW.

> **Status: NEGOTIATION DRAFT.** Fields in [square brackets] must be completed by the company. We have not filled in any claim about clients, years or references that we cannot back with a document.

1. Company

Name	PlotArmour
GSTIN	07TQDPS9711L1ZT
Phone	+91 87440 69597
Email	team@plotarmour.in
Registered address, year founded, legal form, website	[to be completed]

PlotArmour owns and develops **Verity**, an operations platform for service and manufacturing organisations. Verity is the platform proposed for DSEW. [Company to add a short, accurate description of its size and team. No claim is made in this draft.]

2. Why Verity suits DSEW, and how much is customised

Verity is a modular platform: the same foundation (data isolation per company, role-based permissions, audit trail, stock ledger, approvals, manufacturing orders, project jobs) carries every module, so new departments, product families and users are added without redeveloping it. DSEW's needs here are engineered, one-off products traced from approved drawing to tested unit, which is what Phase 1 configures and extends.

Capability	Exists in Verity today	Built or configured for DSEW in Phase 1
Per-company data isolation, role and permission model, audit trail	Yes	DSEW role set
Sign-in through an identity provider, with an on-premises mode	Yes, tested on our test environments	DSEW configuration
Stock ledger with reversal-only corrections; items, balances, counts	Yes	Used as is
Manufacturing orders from a BOM, route stages, operations, hold and resume, quality checkpoints with evidence, dispatch, reservations	Yes	BOM revisions, measured values, quality gates
Project jobs with milestones, tasks, timesheets, cost lines, quote revisions and approval	Yes	DSEW templates and print formats

Capability	Exists in Verity today	Built or configured for DSEW in Phase 1
Approvals, evidence storage, QR identity for finished units	Yes	DSEW workflows
Install, backup, restore and upgrade scripts, containerised package	Scripts and package exist. A combined database, files and identity restore has **not yet** been rehearsed end to end, and nothing has been tested on DSEW's host	Rehearsal and acceptance on DSEW's host
Revision-controlled BOM, controlled documents, structured test records	No	Built in Phase 1
Everything marked "later" in document 1	Partly (stock, purchasing, approvals), not at DSEW depth	Not in Phase 1

3. Experience

[The company must replace each cell with a verifiable statement, or write "no previous client deployment". No track record is implied by this draft.]

Area you asked about	Our position
ERP, MES, QMS, DMS or manufacturing management systems	The platform's manufacturing, quality and document foundations are our own product. [Client engagements: to be added, or state none]
Engineering, electrical or project-based manufacturing	[Describe, or state that DSEW would be an early reference customer]
Windows Server deployment	[State actual experience. The proposed approach is a Linux VM under Hyper-V, to be proven on DSEW's host]
Barcode-based traceability	Not part of Phase 1
Local AI and document intelligence	Not part of Phase 1
Completed projects and references	[Contacts who agree to be called, or "available after NDA", or none]

4. Team, duration and support

[The company must name only people who will actually work on Phase 1. No allocation is committed by this draft.]

Role	Name	Allocation
Project manager and business analyst	[Name]	[to be set]
Technical lead	[Name]	[to be set]
Developers	[Names]	[to be set]
Testing	[Name]	[to be set]
Deployment	[Name]	[to be set]

Duration: about 11 weeks for Phase 1 from the effective date (document 2), then the 12-month period.

Support and escalation: during the 12-month period, contact team@plotarmour.in or +91 87440 69597. No response-time commitment or emergency number is promised in this proposal. [Named escalation contact: to be completed.]

5. Demonstration

We can demonstrate the existing platform on fictional manufacturing data at your premises or remotely: a project job with quote revisions and approval, a manufacturing order with route stages and quality checkpoints that block completion, a printable traveller, a dispatch pack and a QR identity for a finished unit. We will say clearly which parts exist today and which are built in Phase 1.

6. Confidentiality

We will sign a mutual confidentiality agreement before DSEW shares sensitive documents, and we treat DSEW's requirements and technical information as confidential. DSEW's data is processed on DSEW's own server; any support access is audited and time-limited. At the end of the engagement we delete or return DSEW material we hold.